

Dated: 23 May 2017

TOPOGRAPHIC SURVEY OF GWADAR SMART CITY

ADDENDA TO BID DOCUMENT

ADDENDUM # 1

NOTICE TO ALL BIDDERS

The Bidding Documents for the above-referenced Project are modified as set forth in this Addendum. The original Bidding Documents issued remain in full force and effect, except as modified by this Addendum, which is hereby made part of the Bidding Documents. Bidder shall take this Addendum into consideration when preparing and submitting a bid, and shall acknowledge receipt of this Addendum in the space provided on the Bid Form.

This addendum is issued strictly in accordance with Clause 9 of Instructions to Bidders.

Revised Bill of Quantities

Revised format of Bill of Quantities	Attached
--------------------------------------	----------

Other terms and Conditions shall remain unchanged.

Director,
Town Planning Department
Gwadar Development Authority
Gwadar

GWADAR DEVELOPMENT AUTHORITY

Minutes of Pre-Bid Meeting of Topographic Survey of Gwadar Smart City

A Pre-Bid meeting of Topographic Survey of Gwadar Smart City was held on 20th May, 2017 at Balochistan House Karachi. Following participated in the meeting:

A. From Gwadar Development Authority

- 1. Mr. Shahid Ali**
Director Town Planning/ Chairman of Committee
- 2. Mr. Nadir Baloch**
Project Director-Water/ Member of Committee
- 3. Ms. Nazia Baloch**
Assistant Director Town Planning/ Member of Committee
- 4. Mr. Razzak**
G.I.S Town Planning
- 5. Mr. Javaid Umrani**
Assistant Director Protocol

B. From Bidders

- 6. Mr. Zaheer Ahmed**
Project Co-ordinator, M/s. Consultant Group
- 7. Mr. Imran Zafar**
Head Survey Section, M/s. NESPAK
- 8. Mr. Tahir M Butt**
Senior R.S.A, M/s. NESPAK
- 9. Mr. Mobin-Ur-Rehman**
Business Director, M/s. E.R. Solution
- 10. Mr. A.W. Mir**
Chief Executive, M/s. G & E.S.

- 11. Mr. Zahid Iqbal**
Surveyor, M/s. G & D.S.
- 12. Mr. Muhammad Rizwan Sabir,**
Director Road & Infrastructure, M/s. Techno Consultant
- 13. Mr. Shamoos Saeed,**
Manager G.I.S & Remote Sensing, M/s. Techno Consultant

BIDDER'S QUARRIES & GDA RESPONSES

S No.	Bidder's Quarries	GDA Response
1	PEC Registration/ Evaluation Criteria	Documents revised/uploaded on website
2	Permission of Drone	GDA will arrange all required permissions
3	Geo-TIFF format using WGS84/UTM 43 projection system	Geo-TIFF format using WGS84/UTM 41 projection system (typing mistake)
4	Ground Security Issues	Contractor responsibility
5	Clarification of Scope of work in Bill of Quantities	Item No. 2.1 in the previous document should be read as follows: Establishment of Permanent Survey Control Points for Easting, Northing and Elevation by GPS Equipment observation, using WGS84/UTM-41 Coordinate system (in metric system). Size of Permanent Control points is provided in Section-1 -Survey Monuments of ToR
		Item No. 2.2 of Bill of Quantities of previous document is deleted as it is already included in Item 2.1 of Bill of Quantities
		Cover complete area (1,193.0 sq.km) by Satellite Image and Stereo mapping satellite data
		from Item No. 2.3 to 2.5 of previous BoQ are components of Item No. 1.2
6	Tax Deduction	Bidder should confirm it from FBR
7	Name of Vendor mentioned in Remarks of Item No. 1 of Bill of Quantities	Name of Vendor "Pleiades three-line data" is deleted from Remarks of Item No. 1.1 of Bill of Quantities

In view of above discussion and clarification of Pre-Bid meeting, the format of BoQ is revised which is given as under:

BILL OF QUANTITIES

(All specifications & estimations given in the ToR shall apply to each item of the BOQ)

No.	Item	Quantity	Unit	Unit Price (PKR)	Amount (PKR)	Remarks
1	Survey preparation expenses					
1.1	Equipment and Human Resource Mobilisation	1	Job			
1.2	Satellite image and Stereo mapping of satellite data	1,193	sq.km			
1.2 a	Internal data processing (1:10,000)	1,073	sq.km			
1.2b	Internal data processing (1:5,000)	120	sq.km			
2	Field Survey					
2.1	Establishment of Permanent Survey Control Points for Easting, Northing and Elevation by GPS Equipment observation, using WGS84/UTM-41 Coordinate system (in metric system). Size of Permanent Control points is provided in Section-1 - Survey Monuments of ToR	1	Job			
3	Repot Submission	1	Job			
4	Incidental Expenses					
5	Rent local vehicle & Accommodation for Human Resource, etc.	1	Lump Sum			Rate must Include security cost
6	Total Amount (PKR) in Figures					
	Total Amount (PKR) in Words					